		Enviro	Attachn nmental R Cost Es	estoration	LLC			
Site Name:	Harrison Western Gold	King			Date: Contract #: Site ID #: Job #:	April 08 2015		- - -
Labor:	Pagaintian Quartity House		STRAIGHT TIME		OVERTIME Date Amount			
Name	PM (Bob) Lead Miner (Tony) Miner	Quantity Hours  1 1 1	Rate	B	Hours	Rate		Total Amount
		<u> </u>				"A" Tot	al	\$ 61,550.00
Equipment Equipment No.	Descrip	otion	Quantity	Duration	Unit	Cost / Unit	Subtotal Costs	Total Amount
	Forklift Diesel Welder Electric Welder		1 1					
	Jackleg Pick up		1 1.50				<b>.</b>	4
	Slusher Generator		1 1		KI	I/E	' <b>Y</b>	4
	Compressor Skid Steer		1					
	Fan 20HP		1					
	Tool Trailer Tuggger		1					
	1 499901		•		·			···
Other Direct Costs						"B" Tot	"B" Total \$ 37,737.50	
21119 DILLOUIS	<b>50313</b>		Quantity	Duration	Cost / Unit	Costs	G&A	Total Amount
Miscellaneous Per diem Mobilization Demobilization	Supplies and Services (	(NaOH, pipe, fabric,	linet,@anks 143.00 1.00 1.00	, bagsl, <b>s</b> tc) ea Is Is	C	BI/	Ex	. 4
							-	\$ -
						_	-	\$ - \$ -
						-	-	\$ -
						- -	-	\$ - \$ -
						-	-	\$ -
						- -	-	\$ - \$ -
						-	-	\$ -
						- -	-	\$ - \$ -
						- -	-	\$ - \$ -
						-	-	\$ -
Assumptions						"C" Tot	tal	<del> </del>
Assumptions						"A" "B" "C"	Total Total Total	CBI/Ex. 4
						To	otal	\$ 160,747.50